STATE OF ILLINOIS
TABULATION OF BIDS

Tazewell County DATE: March 18, 2024
F.A.U. 6716 (LaSalle Boulevard) - City of Marquette Heights
Sec. 20-00009-00-BR

ITEM NO.	ITEM	UNIT	QTY.	Stark Excavating, Inc. UNIT PRICE	Stark Excavating, Inc. TOTAL	Knapp Concrete Contractors UNIT PRICE	Knapp Concrete Contractors TOTAL	UNIT PRICE	TOTAL
				BID: $	564,694.00	BID: $	670,825.00	BID: $	-
1	EARTH EXCAVATION	CU YD	205	$ 62.00	$ 12,710.00	$ 50.00	$ 10,250.00		$ -
2	PERIMETER EROS BAR	FOOT	508	$ 4.50	$ 2,286.00	$ 8.00	$ 4,064.00		$ -
3	INLET & PIPE PROTECT	EACH	1	$ 175.00	$ 175.00	$ 250.00	$ 250.00		$ -
4	INLET FILTERS	EACH	3	$ 150.00	$ 450.00	$ 700.00	$ 2,100.00		$ -
5	AGG SUBGRADE IMPROVE	TON	446	$ 63.00	$ 28,098.00	$ 60.00	$ 26,760.00		$ -
6	PCC PVT 10 JOINTED	SQ YD	406	$ 150.00	$ 60,900.00	$ 95.00	$ 38,570.00		$ -
7	PAVEMENT REMOVAL	SQ YD	414	$ 20.00	$ 8,280.00	$ 25.00	$ 10,350.00		$ -
8	COMB CURB GUTTER REM	FOOT	431	$ 6.00	$ 2,586.00	$ 25.00	$ 10,775.00		$ -
9	PAVT PATCH T2 10	SQ YD	6	$ 465.00	$ 2,790.00	$ 1,100.00	$ 6,600.00		$ -
10	REM EXIST SUP-STR	EACH	1	$ 26,725.00	$ 26,725.00	$ 62,000.00	$ 62,000.00		$ -
11	PIPE CULVERT REMOVAL	FOOT	10	$ 35.00	$ 350.00	$ 300.00	$ 3,000.00		$ -
12	CONC SUP-STR	CU YD	62.6	$ 2,400.00	$ 150,240.00	$ 2,250.00	$ 140,850.00		$ -
13	BRIDGE DECK GROOVING	SQ YD	98	$ 42.00	$ 4,116.00	$ 80.00	$ 7,840.00		$ -
14	PROTECTIVE COAT	SQ YD	135	$ 15.00	$ 2,025.00	$ 6.00	$ 810.00		$ -
15	REINF BARS, EPOXY CTD	POUND	17,730	$ 1.85	$ 32,800.50	$ 3.00	$ 53,190.00		$ -
16	BAR SPLICERS	EACH	74	$ 80.00	$ 5,920.00	$ 150.00	$ 11,100.00		$ -
17	STEEL RAILING, TYPE CO-10	FOOT	52	$ 320.00	$ 16,640.00	$ 550.00	$ 28,600.00		$ -
18	NAME PLATES	EACH	1	$ 950.00	$ 950.00	$ 750.00	$ 750.00		$ -
19	P CUL CL D 2 18	FOOT	10	$ 100.00	$ 1,000.00	$ 400.00	$ 4,000.00		$ -
20	INLETS TA T3V F&G	EACH	1	$ 1,700.00	$ 1,700.00	$ 2,500.00	$ 2,500.00		$ -
21	REMOVING INLETS	EACH	1	$ 350.00	$ 350.00	$ 990.00	$ 990.00		$ -
22	COMB C&G TB6.12	FOOT	229	$ 99.00	$ 22,671.00	$ 80.00	$ 18,320.00		$ -
23	COMB C&G TB9.24	FOOT	197	$ 115.00	$ 22,655.00	$ 105.00	$ 20,685.00		$ -
24	TRAF BAR TERM T14	EACH	2	$ 7,250.00	$ 14,500.00	$ 9,000.00	$ 18,000.00		$ -
25	TR BAR TRM T1 SPL TAN	EACH	2	$ 4,200.00	$ 8,400.00	$ 6,500.00	$ 13,000.00		$ -
26	MOBILIZATION	L SUM	1	$ 33,500.00	$ 33,500.00	$ 20,000.00	$ 20,000.00		$ -
27	TEMP PVT MK L4 PNT	FOOT	2,616	$ 3.00	$ 7,848.00	$ 2.00	$ 5,232.00		$ -
28	TEMP PVT MK L24 PNT	FOOT	50	$ 17.00	$ 850.00	$ 15.00	$ 750.00		$ -
29	TEMP CONC BARRIER	FOOT	225	$ 50.00	$ 11,250.00	$ 200.00	$ 45,000.00		$ -
30	REL TEMP CONC BARRIER	FOOT	225	$ 14.00	$ 3,150.00	$ 30.00	$ 6,750.00		$ -
31	IMP ATTN TEMP NRN TL2	EACH	2	$ 5,200.00	$ 10,400.00	$ 5,200.00	$ 10,400.00		$ -
32	IMP ATTN REL NRN TL2	EACH	2	$ 1,050.00	$ 2,100.00	$ 1,750.00	$ 3,500.00		$ -
33	TERMINAL MARKER - DA	EACH	2	$ 50.00	$ 100.00	$ 50.00	$ 100.00		$ -
34	GRDRAIL REF TYPE A	EACH	8	$ 9.00	$ 72.00	$ 10.00	$ 80.00		$ -
35	PVMT MRKG REM WTR BL	SQ FT	971	$ 9.50	$ 9,224.50	$ 10.00	$ 9,710.00		$ -
36	CONC MEDIAN SURF REM	SQ FT	300	$ 3.50	$ 1,050.00	$ 10.00	$ 3,000.00		$ -
37	CONCRETE CURB TRANSITION	FOOT	20	$ 120.00	$ 2,400.00	$ 100.00	$ 2,000.00		$ -
38	CONC MED SURF 8	SQ FT	300	$ 16.00	$ 4,800.00	$ 20.00	$ 6,000.00		$ -
39	TRAF CONT & PROT SPL	L SUM	1	$ 12,000.00	$ 12,000.00	$ 22,500.00	$ 22,500.00		$ -
40	TEMP BR TRAF SIG SPL	EACH	1	$ 20,000.00	$ 20,000.00	$ 16,200.00	$ 16,200.00		$ -
41	SEEDING (COMPLETE)	SQ YD	303	$ 4.00	$ 1,212.00	$ 8.00	$ 2,424.00		$ -
42	CONCRETE COLLAR	EACH	1	$ 800.00	$ 800.00	$ 1,100.00	$ 1,100.00		$ -
43	STR REP CON DP = < 5	SQ FT	37	$ 260.00	$ 9,620.00	$ 425.00	$ 15,725.00		$ -
44	CONSTRUCTION LAYOUT	L SUM	1	$ 5,000.00	$ 5,000.00	$ 5,000.00	$ 5,000.00		$ -
									$ -